
BDE SPECIAL PROVISIONS
For The June 11, 2004 Letting

The following special provisions indicated by an “x” are applicable to this contract and will be included by the Project
Development and Implementation Section of the BD&E.  An * indicates a new or revised special provision for the letting.

File Name # Special Provision Title Effective Revised
80099 1   Accessible Pedestrian Signals (APS)  April 1, 2003  
80111 2   Additional Bidder Responsibility  Jan. 1, 2004  
80052 3   Adjusting Frames and Grates  Aug. 1, 2001  Nov. 1, 2001

  80076 4   Allowable Lane Differential  July 1, 2002  
  80093 5   Articulated Block Revetment Mat  Jan. 1, 2003  
  80108 6   Asbestos Bearing Pad Removal  Nov. 1, 2003  
  7254I 7   Asbestos Waterproofing Membrane and Asbestos Bituminous

Concrete Surface Removal
 June 1, 1989  June 30,1994

  80065 8   Bituminous Base Course/Widening Superpave  April 1, 2002  April 1, 2004
  80050 9   Bituminous Concrete Surface Course  April 1, 2001  April 1, 2003
  80066 10   Bridge Deck Construction  April 1, 2002  April 1, 2004
  5026I 11   Building Removal-Case I (Non-Friable and Friable Asbestos)  Sept. 1, 1990  Aug. 1, 2001
  5048I 12   Building Removal-Case II (Non-Friable Asbestos)  Sept. 1, 1990  Aug. 1, 2001
  5049I 13   Building Removal-Case III (Friable Asbestos)  Sept. 1, 1990  Aug. 1, 2001
  5053I 14   Building Removal-Case IV (No Asbestos)  Sept. 1, 1990  Aug. 1, 2001
  80118 15   Butt Joints  April 1, 2004  
  80031 16   Calcium Chloride Accelerator for Portland Cement Concrete Patching  Jan. 1, 2001  
  80077 17   Chair Supports  Nov. 1, 2002  Nov. 2, 2002
  80051 18   Coarse Aggregate for Trench Backfill, Backfill and Bedding  April 1, 2001  Nov. 1, 2003
  80094 19   Concrete Admixtures  Jan. 1, 2003  Jan. 1, 2004
  80112 20   Concrete Barrier  Jan. 1, 2004  
  80078 21   Controlled Aggregate Mixing System  Nov. 1, 2002  
  80102 22   Corrugated Metal Pipe Culverts  Aug. 1, 2003  
  80113 23   Curb Ramps for Sidewalk  Jan. 1, 2004  
  80114 24   Curing and Protection of Concrete Construction  Jan. 1, 2004  
 *  80029 25   Disadvantaged Business Enterprise Participation  Sept. 1, 2000  June 1, 2004
  43761 26   Driving Guardrail Posts  April 1, 1998  
  80100 27   Epoxy Coatings for Steel Reinforcement  April 1, 2003  
  31578 28   Epoxy Coating on Reinforcement  April 1, 1997  Jan. 1, 2003
  80041 29   Epoxy Pavement Marking  Jan. 1, 2001  Aug. 1, 2003
  80055 30   Erosion and Sediment Control Deficiency Deduction  Aug. 1, 2001  Nov. 1, 2001
  80103 31   Expansion Joints  Aug. 1, 2003  
  80101 32   Flagger Vests  April 1, 2003  
  80079 33   Freeze-Thaw Rating  Nov. 1, 2002  
  80072 34   Furnished Excavation  Aug. 1, 2002  
  80054 35   Hand Vibrator  Nov. 1, 2003  
  80109 36   Impact Attenuators  Nov. 1, 2003  
  80110 37   Impact Attenuators, Temporary  Nov. 1, 2003  April 1, 2004
  80104 38   Inlet Filters  Aug. 1, 2003  
  80080 39   Insertion Lining of Pipe Culverts  Nov. 1, 2002  Aug. 1, 2003
  80067 40   Light Emitting Diode (LED) Signal Head  April 1, 2002  Aug. 1, 2003
  80081 41   Lime Gradation Requirements  Nov. 1, 2002  
  80045 42   Material Transfer Device  June 15, 1999  March 1, 2001
  80082 43   Multilane Pavement Patching  Nov. 1, 2002  
  80069 44   Organic Zinc-Rich Paint System  Nov. 1, 2001  Aug. 1, 2003
  80116 45   Partial Payments  Sept. 1, 2003  
  80013 46   Pavement and Shoulder Resurfacing  Feb. 1, 2000  Aug. 1, 2002
  53600 47   Pavement Thickness Determination for Payment  April 1, 1999  Jan. 1, 2004
  80022 48   Payment to Subcontractors  June 1, 2000  Sept. 1, 2003
  80073 49   Polymer Modified Emulsified Asphalt  Nov. 1, 2002  



File Name # Special Provision Title Effective Revised
  80119 50   Polyurea Pavement Marking  April 1, 2004  
 *  80124 51   Portable Changeable Message Signs  Nov. 1, 1993  April 2, 2004
  80083 52   Portland Cement Concrete  Nov. 1, 2002  
  80036 53   Portland Cement Concrete Patching  Jan. 1, 2001  Jan. 1, 2004
  80095 54   Precast Block Revetment Mat  Jan. 1, 2003  
  419 55   Precast Concrete  July 1, 1999  Jan. 1, 2002
  80120 56   Precast, Prestressed Concrete Members  April 1, 2004  
  80084 57   Preformed Recycled Rubber Joint Filler  Nov. 1, 2002  
  80015 58   Public Convenience and Safety  Jan. 1, 2000  
  80121 59   PVC Pipeliner  April 1, 2004  
  80122 60   Railroad, Full-Actuated Controller  April 1, 2004  
  3426I 61   Railroad Protective Liability Insurance  Dec. 1, 1986  May 1, 1988
  80105 62   Raised Reflective Pavement Markers (Bridge)  Aug. 1, 2003  
  80011 63   RAP for Use in Bituminous Concrete Mixtures  Jan. 1, 2000  April 1, 2002
  80032 64   Remove and Re-Erect Steel Plate Beam Guardrail and Traffic Barrier

Terminals
 Jan. 1, 2001  

  80085 65   Sealing Abandoned Water Wells  Nov. 1, 2002  
  80074 66   Shoulder Inlets with Curb  Aug. 1, 2002  
  80096 67   Shoulder Rumble Strips  Jan. 1, 2003  
  80070 68   Stabilized Subbase and Bituminous Shoulders Superpave  April 1, 2002  April 1, 2004
  80117 69   Stone for Erosion Protection, Sediment Control, and Rockfill  Jan. 1, 2004  
  80086 70   Subgrade Preparation  Nov. 1, 2002  
  80010 71   Superpave Bituminous Concrete Mixtures  Jan. 1, 2000  April 1, 2004
  80039 72   Superpave Bituminous Concrete Mixtures (Low ESAL)  Jan. 1, 2001  April 1, 2004
  80075 73   Surface Testing of Pavements  April 1, 2002  Aug. 1, 2003
  80092 74   Temporary Concrete Barrier  Oct. 1, 2002  Nov. 1, 2003
  80087 75   Temporary Erosion Control  Nov. 1, 2002  
  80008 76   Temporary Module Glare Screen System  Jan. 1, 2000  
  80106 77   Temporary Portable Bridge Traffic Signals  Aug. 1, 2003  
  80098 78   Traffic Barrier Terminals  Jan. 1, 2003  
  5729I 79   Traffic Control Deficiency Deduction  April 1, 1992  Jan. 1, 2003
  80088 80   Traffic Structures  Nov. 1, 2002  
  20338 81   Training Special Provisions  Oct. 15, 1975  
  80107 82   Transient Voltage Surge Suppression  Aug. 1, 2003  
  80123 83   Truck Bed Release Agent  April 1, 2004  
  80091 84   Underdrain Operations  Nov. 1, 2002  
  80048 85   Weight Control Deficiency Deduction  April 1, 2001  Aug. 1, 2002
 *  80090 86   Work Zone Public Information Signs  Sept. 1, 2002  April 2, 2004
 *  80125 87   Work Zone Speed Limit Signs  April 2, 2004  
 *  80126 88   Work Zone Traffic Control  April 2, 2004  
 *  80097 89   Work Zone Traffic Control Devices  Jan. 1, 2003  April 2, 2004
  80071 90   Working Days  Jan. 1, 2002  

The following special provisions have been deleted from use:

80056    Placement of Arrow Boards This special provision has been made obsolete by revisions made to the Highway
Standards.

80038    Sand Module Impact Attenuators This special provision has been replaced by the special provisions, “Impact
Attenuators” and “Impact Attenuators, Temporary”.  Maintenance contracts for replacement of permanent impact attenuators
will require a district special provision.

80068    Material Allowances The contents of this special provision have been included in the new special provision, “Partial
Payments”.

80115    Mobilization This special provision was pulled before the January 16, 2004 letting.  The version currently shown in
the 2004 Supplemental Specifications is still valid.



The following special provisions have been moved:

80025   Fluorescent Orange Sheeting on Drums This special provision has been combined with BDE 80097, Work Zone
Traffic Control Devices.

80089   Vertical Barricades This special provision has been combined with BDE 80097, Work Zone Traffic Control Devices.

The following special provisions are in the 2004 Supplemental Specifications and Recurring Special Provisions:

File Name Special Provision Title New Location Effective Revised
 21982  Pavement Removal  Section 440  Jan. 1, 1999  Nov. 1, 2001

The following special provisions require additional information from the designer.  The additional information needs to be
included in a separate document attached to this check sheet.  The Project Development and Implementation section will then
include the information in the applicable special provision.  The Special Provisions are:

� Building Removal-Case I � Building Removal-Case IV � Railroad Protective Liability Insurance
� Building Removal-Case II � DBE Participation � Training Special Provisions
� Building Removal-Case III � Material Transfer Device � Working Days
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